The vendor has demonstrated that the proposed project manager has the qualifications necessary to lead the agency through the migration from one contractor to another. The vendor will ensure that the project gets off to a strong start, and the transition will be managed quickly and effectively in order to ensure no gap in service or loss of productivity.

The vendor has demonstrated that the proposed personnel responsible for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the At-a-Glance Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed personnel responsible for this task have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed web design and visual design of the Online and At-a-Glance data displays is supported and managed this Online and At-a-Glance Report Card. The design personnel must provide samples of similar websites successfully designed and produced to have been developed by the vendor.

The vendor has demonstrated that the proposed personnel responsible for this task have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed project manager has the qualifications necessary to lead the agency through the migration from one contractor to another. The vendor will ensure that the project gets off to a strong start, and the transition will be managed quickly and effectively in order to ensure no gap in service or loss of productivity.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed project manager has the qualifications necessary to lead the agency through the migration from one contractor to another. The vendor will ensure that the project gets off to a strong start, and the transition will be managed quickly and effectively in order to ensure no gap in service or loss of productivity.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed project manager has the qualifications necessary to lead the agency through the migration from one contractor to another. The vendor will ensure that the project gets off to a strong start, and the transition will be managed quickly and effectively in order to ensure no gap in service or loss of productivity.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.

The vendor has demonstrated that the proposed development and programming personnel for this component have the necessary background and skills to provide the needed cloud enhancements for this contract. The personnel will be able to assess the existing data displays on the Online Report Card and the implement a new approach for design enhancements.